
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 10/19/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0037-03-071, ETC.
Project STP 2009(237)ES
Highway US 83, ETC.
County ZAVALA, ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2009(237)ES        CONTROL: 0037-03-071                   
               COUNTY:  ZAVALA                                                        
               LETTING: 10/21/2009                                                    
               REFERENCE NO: 1016                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1 OF 4.                                            ) 
        X  GENERAL NOTES (SH. NO.: "C".                                               
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES BELOW.                                                  
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL:                                                                     
        ********                                                                      
                                                                                      
        BID INSERTS -                                                                 
        -----------                                                                   
        REVISED QUANTITY FOR BID ITEM 316-2244.                                       
                                                                                      
        GENERAL NOTES -                                                               
        -------------                                                                 
        ON SPEC DATA SHEET "C", UNDER ITEM 316, REVISED QUANTITIES ON                 
        SURFACE TREATMENT DATA TABLE.                                                 
                                                                                      
                                                                                      
        PLANS:                                                                        
        *****                                                                         
                                                                                      
        PLAN SHEET 10A (GENERAL NOTES) -                                              
        ON SPEC DATA SHEET "C", UNDER ITEM 316, REVISED QUANTITIES ONPOSAL.           
        SURFACE TREATMENT DATA TABLE.                                                 
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       PLAN SHEET 11 (PROJECT SUMMARIES) -                                           
       REVISED QUANTITY FOR BID ITEM 316-2244 UNDER PROJECT REF. NUMBERS 8 & 9       
       AND UNDER SHEET TOTAL.                                                        
                                                                                     
       PLAN SHEET 12 (E & Q SHEET) -                                                 
       REVISED QUANTITY FOR BID ITEM 316-2244.                                       
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2009(237)ES TxDOT
COUNTY  ZAVALA       , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

316 2006 ASPH (AC-20-5TR)
DOLLARS

and CENTS

GAL 508,288.000 1

316 2244 AGGR(TY-PE GR-3S SAC-B)

DOLLARS
and CENTS

CY 11,073.000 2

316 2247 AGGR(TY-PE GR-4S SAC-B)

DOLLARS
and CENTS

CY 2,565.000 3

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 4

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 5.000 5

506 2016 010 CONSTRUCTION EXITS (INSTALL) (TY 1)

DOLLARS
and CENTS

SY 400.000 6

506 2019 010 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 400.000 7

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 200.000 8

510 2001 ONE-WAY TRAFFIC CONTROL
DOLLARS

and CENTS

HR 1,000.000 9

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W
DOLLARS

and CENTS

EA 7,636.000 10
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662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2
DOLLARS

and CENTS

EA 16,087.000 11

666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL)

DOLLARS
and CENTS

LF 25,855.000 12

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 305,942.000 13

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 4,929.000 14

666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 3,824.000 15

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 2,352.000 16

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)
DOLLARS

and CENTS

EA 93.000 17

666 2069 REFL PAV MRK TY I(W)(DBL 

ARROW)(100MIL)
DOLLARS

and CENTS

EA 42.000 18

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)
DOLLARS

and CENTS

EA 24.000 19

666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 92,820.000 20

PROPOSAL SHEET
PROJECT STP 2009(237)ES TxDOT
COUNTY  ZAVALA       , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 229,278.000 21

666 2126 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 5,589.000 22

666 2142 REF PAV MRK TY II (W)  4" (BRK)

DOLLARS
and CENTS

LF 25,855.000 23

666 2145 REF PAV MRK TY II (W)  4" (SLD)

DOLLARS
and CENTS

LF 305,942.000 24

666 2153 REF PAV MRK TY II (W)  8" (SLD)
DOLLARS

and CENTS

LF 4,929.000 25

666 2155 REF PAV MRK TY II (W) 12" (SLD)
DOLLARS

and CENTS

LF 3,824.000 26

666 2157 REF PAV MRK TY II (W) 24" (SLD)
DOLLARS

and CENTS

LF 2,352.000 27

666 2160 REF PAV MRK TY II (W) (ARROW)

DOLLARS
and CENTS

EA 93.000 28

666 2165 REF PAV MRK TY II (W) (DBL ARROW)

DOLLARS
and CENTS

EA 42.000 29

666 2173 REF PAV MRK TY II (W) (WORD)

DOLLARS
and CENTS

EA 24.000 30

666 2176 REF PAV MRK TY II (Y)  4" (BRK)
DOLLARS

and CENTS

LF 92,820.000 31

PROPOSAL SHEET
PROJECT STP 2009(237)ES TxDOT
COUNTY  ZAVALA       , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 2178 REF PAV MRK TY II (Y)  4" (SLD)
DOLLARS

and CENTS

LF 229,278.000 32

666 2183 REF PAV MRK TY II (Y) 12" (SLD)

DOLLARS
and CENTS

LF 5,589.000 33

672 2010 034 REFL PAV MRKR TY I-A

DOLLARS
and CENTS

EA 821.000 34

672 2012 034 REFL PAV MRKR TY I-C

DOLLARS
and CENTS

EA 466.000 35

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 7,098.000 36

672 2017 034 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 2,175.000 37

PROPOSAL SHEET
PROJECT STP 2009(237)ES TxDOT
COUNTY  ZAVALA       , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: Sheet: _________  
 
County:   Zavala, ETC.                                                                    Control:  0037-03-071, ETC. 
 
Highway:  VARIOUS 

 General Notes Sheet A 

 
GENERAL NOTES: 
 
General Requirements and Covenants: 
 
Conform sign types for which details are not shown in the plans to the “Texas MUTCD”. 
 
Remove all existing raised pavement markings and rumble strips as the work progresses and 
dispose from the project site in a manner approved by the Engineer.  This work will not be paid 
directly, but will be subsidiary to the various bid items. 
 
Remove materials larger than 4 inches in size within the construction limits and not incorporated 
into the roadway construction from the right of way and dispose of it in a proper manner 
acceptable to the Engineer.  This work will not be paid for directly, but will be subsidiary to the 
various bid items. 
  
Follow the requirements of the Texas Aggregate Quarry and Pit Safety Act if waste areas or 
material source areas result from this project.    
 
Maintain the right of way free of trash, construction debris and surplus materials as shown in the 
plans and/or as determined/approved by the Engineer. 
  
Retain, store or deliver any materials removed and not reused and determined to be salvageable 
by the Engineer within the project limits at an approved secure location.  Deliver undamaged to 
the salvage/storage yard as directed by the Engineer.  Dispose of materials that are not 
determined to be salvageable by the Engineer.  Deface and dispose of signs in such a manner that 
they will not reappear in public as signs. 
  
Regulate all construction traffic as to cause a minimum of inconvenience to the traveling public.  
At times when it is necessary for trucks to stop, unload, or cross roadways under traffic, warning 
signs and flaggers shall be provided as necessary to adequately protect the traveling public, and 
as directed by the Engineer. 
 
Provide for safe and convenient access to abutting property, highway, public roads, and street 
crossings except as otherwise provided for and approved by the Engineer. 
  
Upon completion of work on each roadway project, thoroughly clean all construction materials, 
sweep all excess rock, and restore all stockpile delivery sites to natural conditions or satisfactory 
of the Engineer prior to the final acceptance before removing barricades from the project. 
 
Supervision: 
 
The Area Engineer of the office listed below is the Engineer’s Representative in charge of the 
inspection of all work in this contract.  The Pre-Construction Meeting shall be held at this 
location and all requests for payment shall be certified by this office. 



Project Number: Sheet: _________  
 
County:   Zavala, ETC.                                                                    Control:  0037-03-071, ETC. 
 
Highway:  VARIOUS 

 General Notes Sheet B 

 
Carrizo Springs Area Office 
2001 N. 1st St. 
Carrizo Springs, TX 78834 
(830) 876-2535 
 
 
ITEM 5 CONTROL OF THE WORK: 
 
Reference all existing striping and pavement markings in a manner which allow the markings to 
be re-established.  Place extra reference (if needed) to ensure that the markings (lane lines, edge 
lines, ramp gores, etc.) are in-line with signs on OSB’s, TMS arrows, etc. 
 
 

  ITEM 7 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC: 
 
Upon completion of all work provided for in the contract for any individual project, the Engineer 
will make an inspection.  If it is found to be satisfactory, the Contractor will be released from 
further maintenance on that individual project.  Such partial acceptance will be made in writing 
and will in no way void or alter any terms of the contract. 
 
ITEM 8 PROSECUTIONS AND PROGRESS: 
 
The open season for application of asphalt is from April 15th to August 31st unless, due to 
unusual situations, it is specifically authorized otherwise in writing by the engineer. 
 
TEM 302 AGGREGATE FOR SURFACE TREATMENTS: 
 
Use a minimum Class B for the coarse aggregates of the surfaces of the travel lanes, as published 
in the aggregate quality monitoring program rated source quality catalogue. 
 
Previously tested aggregates delivered to the project, which are found to contain excessive 
quantities of dust (more than 0.5 percent passing the no. 40 sieve) during pre-coating, stockpiling 
or hauling operations, can be rejected by the Engineer.  Use test method TEX-200-F, Part I for 
testing. 
  
Use aggregate Type PE as the pre-coated aggregate consisting of crushed slag, crushed stone or 
natural limestone rock asphalt. 
 
Remove excess aggregate material within the construction limits and not incorporated into the 
roadway construction from the right of way and dispose of it in a proper manner acceptable to 
the Engineer.  This work will need to occur prior to the job being accepted and will not be paid 
for directly, but will be subsidiary to the various bid items. 
 
 



Project Number: Sheet: _________  
 
County:   Zavala, ETC.                                                                    Control:  0037-03-071, ETC. 
 
Highway:  VARIOUS 

 General Notes Sheet C 

 
ITEM 316 SURFACE TREATMENTS: 
 

Surface Treatment Data 
Description SEAL COAT 

Area 1,252,876  SY 
Asph – -Type AC 20 – 5TR = 508,288 GAL. 

 
Asph – - Rate (Gal/sy) AC 20 -5TR  = 0.42  

*AC 20 -5TR = 0.35 
 

Aggr – - Types/GR TY-PE, GR-3S SAC – B  
TY-PE, GR-4S SAC – B  
 

Aggr – - Rate (CY/SY) 1.TY-PE GR-3S SAC - B = 1/90 = 11,073 CY                    
    
2.TY-PE GR-4S SAC- B = 1/100 = 2,565 CY  
 

        *When using grade 4 aggregate, the asphalt rate will be 0.35 GAL/SY. 
 
NOTE – DO NOT SEAL COAT CONCRETE DECKS WITHIN THE PROJECT LIMITS. 
 
Dependent upon weather conditions and or season of application the Engineer will direct the 
asphalt type to utilize.  
 
Asphalt and aggregate rates are for estimation purposes only and may be adjusted by the 
Engineer depending on the material used.  Keep aggregate rate to a minimum as directed by the 
Engineer.  Allow a minimum 24 hour curing period in the event emulsions are used before 
placing any subsequent asphalt courses.   
  
Take precautionary measures to avoid drifting of asphalt on to traffic and adjacent properties 
when using latex asphalt. 
  
Set a string line for all surface treatment operations unless otherwise approved by the Engineer.   
 
The Engineer will approve the location of aggregate stockpiles.  Place the aggregate at a location 
where it will be free of excess surface moisture, as determined by the Engineer, before 
application.  
 
Only one type of aggregate “modified” or “not” can be used for each project location.   
 
 
 
 



Project Number: Sheet: _________  
 
County:   Zavala, ETC.                                                                    Control:  0037-03-071, ETC. 
 
Highway:  VARIOUS 

 General Notes Sheet D 

 
Flux oil or emulsions may be used for pre-coating LRA and LRA-trap rock blends.  Dry the pre-
coated aggregate to the satisfaction of the Engineer when emulsions are used as the pre-coat 
material.  It will be the responsibility of the Contractor/Producer to provide adequate drying and 
a minimum 30 day curing period before delivery of the aggregates. The Engineer reserves the 
right to reject any pre-coated aggregate which is improperly coated or otherwise unsatisfactory 
for use. 
  
If the aggregates to be pre-coated are found to have stripping characteristics, the Engineer may 
require the addition of an anti-stripping agent. Add 1% hydrated lime by weight to aggregate 
when choosing lime as an anti-stripping agent. Lime needs to meet DMS-6350 requirements and 
is to be considered subsidiary to this item. 
 
Ensure that the asphalt used for pre-coating the aggregate at the plant and the asphalt used for the 
surface treatment at the project site will not result in a reaction that may adversely affect the 
bonding of the aggregate and asphalt during the surface treatment operation. 
  
Addition of bag house fines will not be permitted in the production of pre-coated material. 
  
Pre-coated aggregate that do not maintain flow qualities and can not be satisfactorily spread by 
approved mechanical spreading devices are not acceptable. 
  
Stockpiles of aggregate pre-coated with AC may generate excessive heat build-up resulting in 
damage to the asphalt and/or aggregates if adequate cooling has not been initially provided. 
Stockpiles showing evidence of excessive heat build-up can be rejected by the Engineer. 
  
Execute all rolling in accordance with Item 210 (medium, Pneumatic tire) at the approximate rate 
of 1 hr/3000 SY or as directed by the Engineer.  The light pneumatic roller will be acceptable at 
the approximate rate of 1 hr/2000 SY.  Tire pressure and ballast of all pneumatic rollers will be 
of continuing interest by the Engineer, and will be in accordance with Item 210. 
 
Configure the asphalt distributor spray bar so that nozzles over the wheel paths of the road spray 
15% less than the nozzles over other areas of the roadway, unless otherwise directed the 
Engineer. The nozzle configuration may be changed from project to project as directed by the 
Engineer.  Provide the variable size nozzles and provide the Engineer with documentation 
certifying the calibration of the nozzles.  The variable size nozzles will not be paid for directly, 
but is subsidiary to Item 316. 
  
The Contractor’s attention is called to the fact that a minimum of four (4) sweepers/brooms shall 
be utilized behind the rollers to prevent excess aggregate build up. 
 
Repair surface flushing and bleeding locations on all projects.  This work will not be paid 
directly, but is subsidiary to Item 316. 
 
 



Project Number: Sheet: _________  
 
County:   Zavala, ETC.                                                                    Control:  0037-03-071, ETC. 
 
Highway:  VARIOUS 

 General Notes Sheet E 

 
ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING:  
 
State Standard Sheet(s) “Traffic Control Plan (TCP)”requires that certain signs are to remain in 
place until the standard pavement markings are placed.  Place the standard markings no later than 
14 days after surface treatment operations are completed. 
  
Refer to the traffic control plan for this project as shown in the plans, as detailed on the 
“Barricade and Construction Standard” sheets and as provided for in the current “Texas 
MUTCD”. 
 

 Shadow vehicles with Truck Mounted Attenuators will be required on moving operations only. 
 
Provide truck-mounted attenuators (TMA) in accordance with the State Standard Sheet(s) for 
“Traffic Control Plan”, “Barricades and Construction”, and “Texas MUTCD” when a shadow 
vehicle is used. 
 
Provide a letter certifying that all TMA’s used on this project that were purchased on or after 
October 1, 1998 have been found to be crashworthy using the criteria outlined in the national 
cooperative highway research program (NCHRP) report 350 to the Engineer.  If the TMA was 
purchased prior to October 1, 1998, provide a letter certifying crashworthiness using the criteria 
outlined in either NCHRP reports 230 or 350 to the Engineer. 
 
Place eight inches of both red and white stripes in an inverted "V" design on the back of all 
TMA’s.  Conform all sheeting to Departmental Material Specification D-9-8300, Type C. 
  
Assure that previously used TMA’s meet the NCHRP 230 requirements and all new Truck 
Mounted Attenuators meet NCHRP 350 requirements. 
  
The time frame for the Contractor to provide properly maintained traffic control devices before 
they are considered to be in non-compliance with this Item, is 48 hours regardless of the days of 
the week involved after notification is done in writing by the Engineer.  If the Contractor doesn't 
take the necessary steps approved by the Engineer to eliminate the non-compliance conditions 
within the 48 hours established above, payment for this Item for the month(s) in non-compliance 
can be withheld as covered in Section 502.4(B). 
  
Furnish all traffic control and comply with the current Texas MUTCD, Traffic Control Plan 
(TCP) and Barricades and Construction Standards (BC), Pavement Marker Standards (PM), and 
Work Zone Standard (WZ).  Conduct construction methods so as to provide the least possible 
interference to traffic and to permit the continuous movement of traffic in all allowable 
directions at all times.  Clean up and remove from the work area all loose material resulting from 
contract operations at the end of each work day. 
 
The length of the work area shall be limited to a distance where the traveling public waits no 
more than 10 minutes. 



Project Number: Sheet: _________  
 
County:   Zavala, ETC.                                                                    Control:  0037-03-071, ETC. 
 
Highway:  VARIOUS 

 General Notes Sheet F 

 
The Contractor is fully responsible for the traffic control and will be responsible for furnishing 
all traffic control devices, and flaggers. 
 
A pilot car and radio equipped flagmen is required for all undivided roadway locations as 
directed by the Engineer. The pilot car with necessary flagmen and/or radio equipped flagmen  
and all signs, equipment, labor and incidentals required for this method of traffic control will be 
paid for directly through Item 510. 
  
Note the "No Center Stripe" sign and other signs in the "Traffic Control Details for Seal Coat 
Operations" which are included in the plans.  Furnish and install these signs and keep in place 
after completion of the surface treatment operation until standard pavement markings are placed  
but no longer than 3 days.  These signs are in addition to the signs and barricades that may be 
required on the "BC" standard sheets.   
 
ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 
CONTROLS: 
 
The SW3P for this contract consists of Temporary Sediment Control Fence and Construction 
Exits to be utilized as deemed necessary by the Engineer.   
 
ITEM 666 REFLECTORIZED PAVEMENT MARKINGS: 
 
Temporary tabs must be completely removed prior to placement of striping. 
 
Mark the locations of the standard pavement markings, as directed.  Pavement markings 
determined to have been placed incorrectly, such as no-passing zones, gore areas, turn lanes, etc., 
will be removed and replaced by approved methods, at no additional cost to the State. 
 
For TY I markings, the minimum thickness of spray-applied markings, as measured on a flat 
plate by micrometer or similar device will be 0.100 inches (100 mil) for all stop bars, legends, 
and symbols.  Use the thickness for all other lines as shown in the standard specifications.  These 
thicknesses are required for the full width of the line being placed. 
 
Apply all markings in accordance with the plans, Texas MUTCD and as directed/approved by 
the Engineer after the surface has cured for two (2) days, been cleaned and prepared according to 
the specifications and as directed/approved by the Engineer.  Apply thermoplastic markings  
directly over existing painted pavement markings only where applicable and as outlined in the 
2004 Standard Specifications for Construction and Maintenance of Highways, Streets, and 
Bridges. 
 

        Apply 0.100 inches (100 mils) of thickness for all other lines (lane, edge, no passing, etc.).  
These thicknesses are required for the full width and length of the line being placed. 
 



Project Number: Sheet: _________  
 
County:   Zavala, ETC.                                                                    Control:  0037-03-071, ETC. 
 
Highway:  VARIOUS 

 General Notes Sheet G 

Place the Type II markings a minimum of 14 calendar days or in advance of the Type I markings 
if Type II markings are used as the sealer for the Type I markings. 
 
Use an acrylic sealer in lieu of paint and beads as directed by the Engineer. 
  
For surface treatment projects, leave the final course in place for two (2) days and broom the 
roadway directly ahead of the striping machine prior to placing standard pavement markings. 
  
If Ty II markings are used as the sealer for the TY I markings, place the TY I no earlier than 30 
and no later than 45 calendar days after the placement of the TY II markings. 
 
ITEM 672 RAISED PAVEMENT MARKERS: 
 
Mount adhesive dispensing equipment into truck or trailer.  Place all adhesive material directly 
from the heated dispenser to the pavement.  Portable or not-heated containers will be allowed for 
the placement of the adhesive material. 
 
Use a crew experienced in the work of raised pavement marker replacement and/or installation 
and in the necessary traffic control. 
 
All raised pavement markers shall meet Departmental materials specifications DMS 4200, 
Pavement Markers (Reflectorized) and high volume (HV) classification.  TxDOT’s General 
Services Division maintains al list of qualified suppliers. 
 
Place the proposed reflective pavement markers in accordance with TxDOT standards. 
 
Clean the pavement at each location where markers are to be placed in such a manner as to 
remove all dirt and loose debris before application.  This cleaning will not be paid for directly, 
but will be subsidiary to item 672 “Raised Pavement Markers.” 
 
Prior to placement of all raised pavement markers on concrete pavement, the surface will be 
blast-cleaned using an abrasive blasting medium.   This work will not be paid for directly, but 
will be subsidiary to bid item 672 “Raised Pavement Markers.” 
 
Use bituminous adhesive on bituminous pavements.  Do not use epoxy adhesive on portland 
cement concrete pavement. 
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